
South 212th Street Erosion Repairs
 
Bid Opening:  July 19, 2016, 11:00 AM Maroni Construction Inc. Pivetta Brothers Construction, Inc. Mike McClung Construction Co. Engineer's Estimate
 PO Box 852 PO Box 370 15110 261st Ave. E. Steve Lincoln
 Enumclaw, WA  98022 Sumner, WA  98390 Buckley, WA  98321  

  
TOTAL $92,606.72 $132,524.50 $172,122.00 $78,525.00

ITEM DESCRIPTION QTY UNIT UNIT TOTAL UNIT TOTAL UNIT TOTAL UNIT TOTAL
NO.    PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

SCHEDULE I: STREET

1000 Mobilization 1 LS 5,000.00 $5,000.00 9,290.00 $9,290.00 35,000.00 $35,000.00 7,000.00 $7,000.00
1001 Fish Exclusion 1 LS 2,000.00 $2,000.00 1,330.00 $1,330.00 3,500.00 $3,500.00 5,000.00 $5,000.00
1002 Stream Diversion & Dewatering 1 LS 4,370.00 $4,370.00 2,287.00 $2,287.00 8,000.00 $8,000.00 5,000.00 $5,000.00
1003 Equipment Access 2 DAY 1,632.00 $3,264.00 13,178.00 $26,356.00 7,500.00 $15,000.00 2,500.00 $5,000.00
1004 Materials Handling 4 DAY 6,831.00 $27,324.00 9,918.00 $39,672.00 6,000.00 $24,000.00 2,100.00 $8,400.00
1005 Clearing & Grubbing 1 LS 5,175.00 $5,175.00 2,757.00 $2,757.00 7,500.00 $7,500.00 2,500.00 $2,500.00
1355 Minor Changes 1 CALC 2,000.00 $2,000.00 2,000.00 $2,000.00 2,000.00 $2,000.00 2,000.00 $2,000.00

 
SCHEDULE I TOTAL $49,133.00 $83,692.00 $95,000.00 $34,900.00

SCHEDULE II: STORM SEWER

2163 Channel Excavation 90 CY 41.40 $3,726.00 35.00 $3,150.00 43.00 $3,870.00 20.00 $1,800.00
2164 Permeable Ballast 133 TON 28.97 $3,853.01 64.00 $8,512.00 101.00 $13,433.00 25.00 $3,325.00
2165 Quarry Spalls 65 TON 28.96 $1,882.40 85.50 $5,557.50 118.00 $7,670.00 30.00 $1,950.00
2166 Rock for Erosion & Scour Protection Class A 71 TON 27.76 $1,970.96 73.00 $5,183.00 132.00 $9,372.00 70.00 $4,970.00
2167 Construction Geotextile for Separation 150 SY 2.18 $327.00 3.00 $450.00 5.00 $750.00 5.00 $750.00

SCHEDULE II TOTAL $11,759.37 $22,852.50 $35,095.00 $12,795.00

SCHEDULE III: TRAFFIC CONTROL

3005 Traffic Control Labor 80 HR 74.75 $5,980.00 64.00 $5,120.00 65.00 $5,200.00 55.00 $4,400.00
3010 Construction Signs Class A 64 SF 28.75 $1,840.00 46.00 $2,944.00 42.00 $2,688.00 20.00 $1,280.00
3015 Traffic Control Supervisor 80 HR 80.50 $6,440.00 64.00 $5,120.00 65.00 $5,200.00 80.00 $6,400.00
3020 Temporary Traffic Control Devices 1 LS 812.00 $812.00 2,368.00 $2,368.00 11,501.00 $11,501.00 3,000.00 $3,000.00
3030 Portable Changeable Message Sign (PCMS) 28 DAY 207.00 $5,796.00 104.00 $2,912.00 121.00 $3,388.00 100.00 $2,800.00

 
SCHEDULE III TOTAL $20,868.00 $18,464.00 $27,977.00 $17,880.00
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SCHEDULE IV: TEMPORARY EROSION & SEDIMENTATION CONTROL

4005 Filter Fabric Fence 70 LF 3.03 $212.10 11.00 $770.00 6.00 $420.00 10.00 $700.00
4006 High Visibility Fence 65 LF 2.45 $159.25 2.00 $130.00 6.00 $390.00 10.00 $650.00
4010 Straw Wattle 150 LF 1.86 $279.00 2.00 $300.00 6.00 $900.00 10.00 $1,500.00
4025 Clear Plastic Covering 800 SY 1.12 $896.00 2.00 $1,600.00 3.00 $2,400.00 3.00 $2,400.00
4030 ESC Lead 80 HR 85.00 $6,800.00 27.70 $2,216.00 93.00 $7,440.00 65.00 $5,200.00
4055 Erosion/Water Pollution Control 1 FA 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00 2,500.00 $2,500.00

 
SCHEDULE IV TOTAL $10,846.35 $7,516.00 $14,050.00 $12,950.00

SUMMARY:  
SCHEDULE I TOTAL $49,133.00 $83,692.00 $95,000.00 $34,900.00
SCHEDULE II TOTAL $11,759.37 $22,852.50 $35,095.00 $12,795.00
SCHEDULE III TOTAL $20,868.00 $18,464.00 $27,977.00 $17,880.00
SCHEDULE IV TOTAL $10,846.35 $7,516.00 $14,050.00 $12,950.00

CONSTRUCTION CONTRACT TOTAL $92,606.72 $132,524.50 $172,122.00 $78,525.00


